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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

= Y PRODUCT SUBSTITUTION REQUEST

PROJECT TITLE AND LOCATION

CHECK APPROPRIATE BOX

[] SUBSTITUTION PRIOR TO BID OPENING
(Minimum of (5) working days prior to receipt of Bids as per Article 4 — Instructions to Bidders)

[] SUBSTITUTION FOLLOWING AWARD

(Maximum of (20) working days from Notice to Proceed as per Article 3 — General Conditions)

FROM: BIDDER/CONTRACTOR (PRINT COMPANY NAME)

TO: ARCHITECT/ENGINEER (PRINT COMPANY NAME)

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with
provisions of Division One of the Bidding Documents:

SPECIFIED PRODUCT OR SYSTEM

SPECIFICATION SECTION NO.

SUPPORTING DATA

|:| Product data for proposed substitution is attached (include description of product, standards, performance, and test data)
|:| Sample |:| Sample will be sent, if requested

QUALITY COMPARISON

SPECIFIED PRODUCT SUBSTITUTION REQUEST

NAME, BRAND

CATALOG NO.

MANUFACTURER

VENDOR

PREVIOUS INSTALLATIONS

PROJECT ARCHITECT/ENGINEER

LOCATION DATE INSTALLED

SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT

SECTION 006325 — SUBSTITUTION REQUEST
07/16 Page 1 of 2



REASON FOR SUBSTITUTION

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK?

[] YES ] NO
IF YES, EXPLAIN

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK
(] YES [] NO

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT
REQUIREMENT:

We have investigated the proposed substitution. We believe that it is equal or superior in all respects to specified product,
except as stated above; that it will provide the same Warranty as specified product; that we have included complete
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of
the Work complete and functioning as a result of the substitution.

BIDDER/CONTRACTOR DATE

REVIEW AND ACTION

[] Resubmit Substitution Request with the following additional information:

[] Substitution is accepted.

[] Substitution is accepted with the following comments:

[] Substitution is not accepted.

ARCHITECT/ENGINEER DATE

SECTION 006325 — SUBSTITUTION REQUEST
07/16 Page 2 of 2



STATE OF MISSOURI
OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION

FINAL RECEIPT OF PAYMENT AND RELEASE

PROJECT NUMBER

KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called *“Subcontr a
an agreement with hereinafter called *“Contractor”, for thlérp

the construction of the project entitled

(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER)

at

(ADDRESS OF PROJECT)

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of

such final payment by Contractor.
DOES HEREBY:

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done
by their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or
otherwise in the performance of the Work called for by the aforesaid Contract and all modifications or extras or
additions thereto, for the construction of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and
demands for payment for work performed or materials supplied by Subcontractor in accordance with the
requirements of the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers,
and everyone else has been paid in full all sums due them, or any of them, in connection with performance of
said Work, or anything done or omitted by them, or any of them in connection with the construction of said

improvements, or otherwise.

DATED this day of , 20

NAME OF SUBCONTRACTOR

BY (TYPED OR PRINTED NAME)

SIGNATURE

TITLE

ORIGINAL: FILE/Closeout Documents
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STATE OF MISSOURI INVOICE NO. PROJECT NUMBER
OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND

CONSTRUCTION CHECK IF FINAL DATE
MBE/WBE/SDVE PROGRESS REPORT EFINAL
SUBMIT WITH ALL INVOICES: (PLEASE CHECK APPROPRIATE BOX BELOW) I:l
[ JCONSULTANT [JCONSTRUCTION
PROJECT TITLE
PROJECT LOCATION
FIRM
TOTAL CONTRACT AMOUNT
$
THE PERCENTAGE AND DOLLAR AMOUNT OF THIS PROJECT THAT ARE TO BE
MBE/WBE/SDVE AS INDICATED IN THE ORIGINAL CONTRACT: % and $
CHECK
“MBE ITEM TOTAL $ AMOUNT & CONSULTANT/SUBCONSULTANT OR
WBE OF AMOUNT OF % COMPLETE CONTRACTOR/SUBCONTRACTOR/SUPPLIER
SDVE WORK | SUBCONTRACT | (PAID-TO-DATE) | NAME, ADDRESS, CONTACT, AND PHONE NUMBER
MBE [] $ $
WBE []
SDVE[] % - -
MBE [] $ $
WBE [ ]
SDVE[] % - -
MBE [] $ $
WBE [ ]
SDVE[] % - -
MBE [] $ $
WBE [ ]
SDVEL[] % ..
MBE [] $ $
WBE [ ]
SDVE[] % ..

ORIGINAL: Attach to ALL Progress and Final Payments

SECTION 006519.18 - MBE/WBE/SDVE Progress Report 07/16 Page 1 of 1



STATE OF MISSOURI

OFFICE OF ADMINISTRATION PROJECT NUMBER
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT i COMPLIANCE WITH PREVAILING WAGE LAW

Before me, the undersigned Notary Public, in and for the County of

State of personally came and appeared

(NAME)

of the

(POSITION) (NAME OF THE COMPANY)

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied

and there has been no exception to the full and completed compliance with said provisions and requirements

and with Wage Determination No: issued by the

Department of Labor and Industrial Relations, State of Missouri on the day of 20

in carrying out the contract and working in connection with

(NAME OF PROJECT)

Located at in County

(NAME OF THE INSTITUTION)

Missouri, and completed on the day of 20

SIGNATURE

NOTARY INFORMATION

NOTARY PUBLIC EMBOSSER OR STATE COUNTY (OR CITY OF ST. LOUIS)
BLACK INK RUBBER STAMP SEAL

SUBSCRIBED AND SWORN BEFORE ME, THIS
USE RUBBER STAMP IN CLEAR AREA BELOW
DAY OF YEAR

NOTARY PUBLIC SIGNATURE MY COMMISSION
EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

FILE: Closeout Documents

SECTION 006519.21 - Affidavit of Compliance with Prevailing Wage Law 07/16 Page 1 of 1

































































mailto:tpruess@tapengr.com
mailto:Kevin.Hultber@oa.mo.gov
mailto:Eric.Hibdon@oa.mo.gov
mailto:Mandy.Roberson@oa.mo.gov



































































































































































































































































































































































































































































































http://www.dnr.mo.gov/regions/regions.htm



http://dnr.mo.gov/env/esp/esp-eer.htm
http://www.nwk.usace.army.mil/Portals/29/docs/regulatory/nationwidepermits/2017/2017NWP_MORegCon.pdf?ver=2017-03-17-114205-543
http://www.nwk.usace.army.mil/Portals/29/docs/regulatory/nationwidepermits/2017/2017NWP_MORegCon.pdf?ver=2017-03-17-114205-543
http://dnr.mo.gov/env/wpp/waterquality/303d/303d.htm
http://s1.sos.mo.gov/cmsimages/adrules/csr/current/10csr/10c20-7a.pdf
http://msdis.missouri.edu/
http://s1.sos.mo.gov/cmsimages/adrules/csr/current/10csr/10c20-7a.pdf



http://www.nwk.usace.army.mil/Missions/RegulatoryBranch/StateofMissouri
http://www.sos.mo.gov/cmsimages/adrules/csr/current/10csr/10c20-7a.pdf
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http://water.epa.gov/polwaste/green/index.cfm
http://www.lid-stormwater.net/lid_techniques.htm



http://dnr.mo.gov/env/wpp/wpcp-guide.htm
https://naturalheritagereview.mdc.mo.gov/
http://ecos.fws.gov/ipac/
mailto:wpsc401cert@dnr.mo.gov
http://www.dnr.mo.gov/env/wpp
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http://www.fws.gov/
http://www.fws.gov/ipac
http://www.nmfs.noaa.gov/pr/species/esa/
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